W CITYOF SAN ANIONIO
3% TRANSPORTATION & CAPITAL IMPROVEMENTS

ADDENDUM NO. 2

PROJECT NAME: 2016 ASPHALT OVERLAY CONTRACT PACKAGE 2
—23-01412
DATE: 9/29/2015

ADDENDUM NO.2

This addendum should be included in and be considered part of the plans and specifications for the
name of the project. The contractor shall be required to sign an acknowledgement of the receipt of this
addendum and submit with their bid.

Formal Invitation for Bid and Contract:

1. The following forms have been revised:
a. 025 Unit Pricing Form
b. 060 Supplemental Conditions
c. Tentative street list in specification booklet

2. The following forms have been added:
a. Specification for CPS Energy manhole and valve box adjustments

3. Contractor Questions — Within Attachment




CITY OF SAN ANTONIO
025 UNIT PRICING FORM

PROJECT NAME: FY 2016 Asphalt Overlay Contract - Package 2
PROJECT NO. 23-01412

ITEM NO.

103.1

103.3

203.0
205.4B
205.4D

208.1
209.1

230.3

230.3

250
438
454
500
502.1
502.1A
503.1
512.1
512.1B
512.3
515.1
516.1
533-A
533-B
533-C
533-D
533-E
533-G
533-H
535.1
535.2

DESC.
CODE

S.P.
NO

UNIT OF APPROX. UNIT BID
BID ITEM DESCRIPTION MEASURE QUANTITIES PRICE AMOUNT
The City only will accept bid pricing to the hundredths. Any
pricing extended out to three decimal points will be truncated
to two decimal points in the City's favor.
REMOVE CONCRETE CURB LF 3,000
REMOVE SIDEWALKS AND DRIVEWAYS SF 31,050
TACK COAT GAL 3,000
HOT MIX ASPHALTIC PAVEMENT TYPE D (2" THICK) (PG 64-22) TON 18,300
HOT MIX ASPHALTIC PAVEMENT TYPE D (LEVEL-UP) TON 800
SALVAGING, HAULING & STOCKPILING RECLAIMABLE ASPH. PVM'T (2") SY 80,000
BUS STOP CONCRETE PAVEMENT (10" DEPTH) SY 333
REPLACING BASE & PVYMT WITH TYPE B PVMT (6" COMPACTED DEPTH) TON 11,800
REPLACING BASE & PVMT WITH TYPE B PVMT (12" COMPACTED DEPTH) TON 400
SEAL COAT SY 160,000
CLEANING EXISTING JOINTS LF 300
HEADER TYPE EXPANSION JOINT SEALANT LF 300
CONCRETE CURB, GUTTER, AND CONCRETE CURB AND GUTTER LF 3,000
CONCRETE SIDEWALKS SY 2,700
CURB RAMPS EA 265
PORTLAND CEMENT CONCRETE DRIVEWAYS SY 750
ADJUSTING EXISTING MANHOLES (STORM SEWER) EA 24
ADJUSTING EXISTING MANHOLES (AT&T) EA 20
VALVE BOX ADJUSTMENT (NON-SAWS) EA 15
TOPSOIL CY 400
SODDING SY 1,500
ELIM EXIST PVMT MRK AND RAISED MARKERS (4") LF 400
ELIM EXIST PVMT MRK AND RAISED MARKERS (8") LF 200
ELIM EXIST PVMT MRK AND RAISED MARKERS (12") LF 200
ELIM EXIST PVMT MRK AND RAISED MARKERS (24") LF 200
ELIM EXIST PVMT MRK AND RAISED MARKERS (SYMBOL) EA 8
ELIM EXIST PVMT MRK AND RAISED MARKERS (WORD) EA 8
ELIM EXIST PVMT MRK AND RAISED MARKERS (RR-XING) EA 8
4" WIDE YELLOW LINE LF 31,000
4" WIDE WHITE LINE LF 42,000

ITEM SEQUENCE
NO.



PROJECT NAME: FY 2016 Asphalt Overlay Contract - Package 2
PROJECT NO. 23-01412

CITY OF SAN ANTONIO
025 UNIT PRICING FORM

DESC. | SP. UNIT OF APPROX. UNIT BID ITEM SEQUENCE
ITEMNO. | CODE | NO BID ITEM DESCRIPTION MEASURE | QUANTITIES PRICE AMOUNT NO.

535.4 8" SOLID WHITE LINE LF 5,000
535.5 12" WIDE WHITE LINE LF 1,000
535.7 24" WIDE WHITE LINE LF 2,400
535.12 WORD "ONLY" EA 15
535.14 RAILROAD CROSSING SYMBOL EA 9
535.16 STRAIGHT WHITE ARROW BICYCLE FACILITY EA 16
535.17 BICYCLE RIDER SYMBOL EA 25
535.22 WHITE SHARROW (BIKE SHARED LANE) EA 18
535.23 WHITE ARROW (LEFT/RIGHT/STRAIGHT) EA 48
537.1 TRAFFIC BUTTON (TYPE W) EA 150
537.2 TRAFFIC BUTTON (TYPE Y) EA 150
537.6 PAVEMENT MARKER (TYPE I-C) EA 2,500
537.8 PAVEMENT MARKER (TYPE Il A-A) EA 2,100
537.9 PAVEMENT MARKER (TYPE Il C-R) EA 500
556.1 CAST IN PLACE DETECTABLE WARNING SURFACE TILES EA 40
624.2 GROUND BOXES TYPE B (122322) EA 5

712 JOINT AND CRACK SEALING LB 5,000

799 SPEED HUMP, TYPE II, MODULAR RUBBER CUSHIONS EA 35
SUP 1 DOOR HANGERS LS 1
SuP 2 POLICE OFFICER HR 480
SUP 3 RAILROAD INSURANCE AND PERMIT LS 1
SUP 4 LAPTOP AND INTERNET ACCESS LS 1
SUP 5 TCI AT WORK P ROJECT SIGN EA 40
SUPG ;giTQ?LE CHANGEABLE MESSAGE SIGN (ELECTRONIC MESSAGE MO 0
SUP7 ADDITIONAL MOBILIZATION EA 5

Total CoSA Bid Amount:




PROJECT NAME: FY 2016 Asphalt Overlay Contract - Package 2
PROJECT NO. 23-01412

DESC. | S.P.

CODE | NO BID ITEM DESCRIPTION

ITEM NO.

SAWS WATER BID ITEMS
826 SAWS VALVE BOX ADJUSTMENT
826A VALVE BOX LOCATE AND ADJUSTMENT (SAWS)

SAWS SANITARY SEWER BID ITEMS
851 ADJUSTING EXISTING MANHOLES (SAWS)

851A LOCATING AND ADJUSTING EXISTING MANHOLES (SAWS)

CPS ENERGY BID ITEMS
512.1A
512.3A

ADJUSTING EXISTING MANHOLES (CPS)
ADJUSTING EXISTING VALVE BOXES (CPS)

CITY OF SAN ANTONIO
025 UNIT PRICING FORM

UNIT OF APPROX. UNIT BID

MEASURE QUANTITIES PRICE AMOUNT
EA 251
EA 10

Subtotal SAWS Water Bid Amount:

EA 186
EA 10
Subtotal SAWS Sanitary Sewer Bid Amount:

Total SAWS Bid Amount:

EA 2
EA 35
Total CPS Energy Bid Amount:

Total (CoSA + SAWS + CPS) Bid Amount:

certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates

contained in this proposal are the unit prices intended and that its bid will be tabulated using these unit prices and no other information from this print-out.

Acknowleged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total

bid amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then

totaling all of the extended amounts.

Signed: Date:

Title:

agrees to the terms, conditions, and requirements of the bidder's bid proposal.

ITEM SEQUENCE
NO.



060
SUPPLEMENTAL CONDITIONS

1. When submitting a bid in person, visitors to City Hall must allow time for security measures. Visitors to City
Hall will be required to enter through the east side of the building. The public will pass through a metal detector and x-
ray machine located in the lobby. All packages, purses and carried items will be scanned during regular business hours of
7 a.m. to 7 p.m. After the public proceeds through the metal detector, they will sign in and receive a visitor’s badge. For
those that might require the use of a ramp, entry is available on the south side of the building (Dolorosa side). Security
will meet the visitor in the basement with a hand scanner.

2. Scope of the Work - The Contractor shall furnish all the materials and perform all the Work called for in the Contract
Documents and more specifically described in the Plans and Specification for the Project entitled.

3. The Contractor shall begin Work at the job site within seven (7) calendar days after the date of the Owner’s written
Authorization to Proceed issued by the Owner’s Representative.

4. Liquidated Damages for Delay in Substantial Completion & Final Completion: Contractor shall pay Owner the
sum indicated on the table below for each and every calendar day of unexcused delay in achieving Substantial
Completion/Final Completion beyond the Scheduled Completion/Final Completion Dates. Any sums due and payable
hereunder by Contractor shall be payable, not as a penalty, but as Liquidated Damages representing an estimate of delay
damages likely to be sustained by Owner, estimated at the time of executing the Contract. Such Liquidated Damages
shall apply regardless of whether Contractor has been terminated by Owner prior to Substantial Completion, so long as
Contractor's actions or inactions contributed to the delay. Such Liquidated Damages shall be in addition to and not in
preclusion of any recovery of actual damages resulting from other defects in Contractor's performance hereunder for
matters other than delays in Substantial Completion/Final Completion. When Owner reasonably believes that Substantial
Completion/Final Completion will be inexcusably delayed, Owner shall be entitled, but not required, to withhold from
any amounts otherwise due to Contractor an amount then believed by Owner to be adequate to recover liquidated
damages applicable to such delays. If and when Contractor overcomes the delay in achieving Substantial
Completion/Final Completion, or any part thereof, for which Owner has withheld payment, Owner promptly shall release
to Contractor those funds withheld but no longer applicable as Liquidated Damages.

Liquidated Damages

1 Substantial Completion NTP 90 calendar days $325.00 per day
. . Substantial
2 Final Completion Completion 30 calendar days $200.00 per day

5. The Contract Sum - The Owner shall pay the Contractor for the proper performance of the Contract, subject to
additions and deduction provided therein, the Contract sum is listed in the Purchase Order.

6. Partial Payment - Each month, the Owner shall make a progress payment as approved by the Owner’s Representative
in accordance with the General Conditions.

7. Acceptance and Final Payment - Final Payment shall be due on final Owner acceptance of the Project Work, provided
the Contract has been completed by Contractor as provided in the General Conditions. Before issuance of the final
payment, the Contractor shall submit an affidavit and reasonable additional supporting evidence if required, as
satisfactory to the Director of Finance, City of San Antonio, that all labor payrolls, construction materials and supply
bills, subcontractors, and other indebtedness connected with the Work have been paid in full, or that an outstanding debt
is being disputed and that the corporate surety or its agent is processing the outstanding claim and is willing to defend
and/or indemnify the City should the City make final Contract payment.

8. Contractor shall comply with Standard Specification 1000 in its invoicing.

Project Name: 2016 Asphalt Overlay Contract Package 2
Project No.: 23-01412



City of San Antonio Specification for Construction
2016 Asphalt Overlay Contract Package 2

Tentative Street Listing

e Riverside Dr from Roosevelt Ave to Roosevelt Ave
e Braddock from Fillmore Dr to General Bragg

e Louisburg from Flower Forest to Ferdinand

e QOcean Port from OIld Sky Harbor to Ocean Side

e Harbor View from OId Sky Harbor to Ocean Side

e Kings Harbor from Ocean Side to Cul-De-Sac

e Westshire Dr from SW Loop 410 Access Rd to Hackamore Ln
e Bending from Claymore to Redstart

e  Pitluk Ave from New Laredo Hwy to Somerset Rd

e Fenfield Ave from New Laredo Hwy to Somerset Rd
e QOcean Side from Ocean Port to Harbor View

o W Mayfield from S Zarzamora to Somerset Rd

e Kemper St from S Navidad to S Trinity

e Merida St from S Zarzamora to S Brazos St

e Morales from NW 19th St to Dead End West

e Alamosa from Roosevelt Ave to Castillo Ave

o Angela St from S Cibolo St to S Brazos St

e  Furnish from Nogalitos St to IH 35 S Access Rd

e ElPaso St from S Zarzamora to S Sabinas

e lLaurel Bend from Bowens Crossing to South Bend

e Terra Oak from Weybridge to Dead End

e Pineville Road from Starhaven Place to Timbercreek Dr
e SW 40" St from Estrella St to Timbercreek Dr

e Hoovers Bend from Grand Bend to Laurel Bend

e Timber Lodge from Timberhurst to Timber Trace

e Curtis St from E Southcross Blvd to Pyron St

e Five Forks from S Ellison Dr to Wilsons Creek



SPECIFICATION FOR THE ADJUSTMENT OF VALVE BOXES AND
CATHODIC PROTECTION TEST STATIONS

Description: This specification covers the adjustment of existing valve boxes, test riser
boxes, cathodic protection test stations and manholes for regulator vaults on CPS
Energy facilities in accordance with these specifications and as directed by the
authorized CPS Energy representative.

Materials:  All valve boxes, lids, test stations and adjustment rings will be provided by
CPS Energy. These materials are available at the CPS Energy construction centers
and may be picked up by the Contractor during CPS Energy regular business hours. All
unused materials are to be returned to the construction center where it was obtained.
Any returned material that is damaged or otherwise deemed to be unusable by CPS
Energy shall be billed to the Contractor. Payment of the final invoice for the adjustment
work will not be made until all material quantities are verified and materials are returned.
Any boxes damaged by milling or other construction operations, shall be replaced by
the Contractor at his expense.

Adjustments: The locations for the adjustments shall be as shown on the plans
provided to the Contractor. For the purposes of this specification plans may include, but
are not limited to, plan sheets, excel spreadsheets or other forms of data that provide
the Gas Contractor with information to locate the device to be adjusted. The Gas
Contractor shall verify with the CPS Energy authorized representative that a gas leak
survey has been performed and that CPS Energy has completed all necessary leak
repairs prior to the commence of the road work.

Once the Gas Contractor has received the plans, the Gas Contractor shall visually
inspect each location and verify the need for adjustment based on the roadway plans
with the CPS Energy Authorized Representative. The Gas Contractor shall also verify
that valve boxes are vertical so that a valve key can operate the valve. If there is debris
in the valve box, the Gas Contractor shall remove the debris from the box. The Gas
Contractor shall also determine if test risers require adjustment. If the test riser requires
adjustment, the Gas Contractor shall notify the CPS Energy Authorized Representative
to arrange for a CPS Energy Crew to adjust the riser. For cathodic protection boxes,
the Gas Contractor shall verify that the box is neat and clean. If the wires are missing
or need attention, the Gas Contractor shall notify the CPS Energy Authorized
Representative so that a CPS Energy Crew can repair the cathodic protection leads.
After the roadway work is completed, the Gas Contractor shall verify the work is
completed, with the CPS Energy Authorized Representative, by taking a photograph
inside the valve box, cathodic protection box, test riser box or regulator box.

The Gas Contractor shall coordinate with the General Contractor to adjust the valve
boxes to meet the General Contractors schedule and elevations. The valve boxes shall
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SPECIFICATION FOR THE ADJUSTMENT OF VALVE BOXES AND
CATHODIC PROTECTION TEST STATIONS

be adjusted in such a manner as to prevent shock or stress from being transmitted to
the valve. It shall be centered and plumb over the operating nut with the box cover flush
with the surface of the completed road surface. If valve boxes contain debris, the Gas
Contractor shall remove the debris from the valve box. During construction, it is the
General Contractors responsibility to maintain access to all gas valves during the
construction period. No valves may be covered with dirt, asphalt or other debris that
would hinder accessing their location in an emergency.

The Gas Contractor shall coordinate with the General Contractor to adjust cathodic
protection and test riser boxes to meet the General Contractors schedule and
elevations. The boxes shall be adjusted in such a manner to ensure that the cathodic
protection leads and the test risers remain intact and accessible. The Gas Contractor is
responsible for adjusting the box to final grade after adjustment of the test riser is
completed by a CPS Energy Crew.

Regulator vault access manholes vary in size and may contain more than one access
manhole. The Gas Contractor shall determine the size of the opening during the initial
inspection with the CPS Energy Authorized Representative, prior to requesting
materials. The Gas Contractor shall coordinate with the General Contractor to adjust
the regulator access manholes to meet the General Contractors schedule.

For boxes that are located in concrete, the Gas Contractor shall adjust the box to final
grade and monitor the box during concrete placement to ensure that concrete does no
enter the interior of the box. The Gas Contractor shall remove any concrete inside the
box at no additional expense to CPS Energy.

If during construction, boxes are discovered that are not shown in the plans, the Gas
Contractor shall notify the CPS Energy Authorized Representative. The Gas Contractor
shall inspect and adjust the box or access manhole as described above.

Measurement: Adjustment of valve boxes shall be measured as follows:

1) Adjust valve box that is clear, cathodic protection box or test riser box to
grade, each.

2) Adjust valve box to grade and clean, each.

3) Adjust regulator access manhole, each.

4) Replace valve box from surface to top of valve, each.

Payment:  Adjustment of valve boxes shall be paid as follows:

1) Adjust valve box that is clear, cathodic protection box or test riser box to
grade, each.

2) Adjust valve box to grade and clean, each.

3) Adjust regulator access manhole, each.

4) Replace valve box from surface to top of valve, each.
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2016 Asphalt Overlay Contract Package 2 Pre-Bid Questions

1. When are bonds required?

Bid, performance & payment bonds are required for this contract as per the General Conditions
and are due at time of bid opening.

2. What happens with pre-existing contracts? Does that affect the calendar days for the new
contracts?
The contractor is obligated to meet contractual deadlines for each contract they’re awarded,

even if they run concurrently.

3. Will you get inclement weather days?
Please refer to section 4.3.6 Claims for Additional Time of the General Conditions.

4. Will you get additional days for cold weather where material provider will not produce asphalt?

Please refer to section 4.3.6 Claims for Additional Time of the General Conditions.

5. What is loose material?
Loose material has been removed from the contract.

6. When do you anticipate the construction start date will be?

Package 2 pre-construction meeting tentatively scheduled for January 4, 2016.

7. Package 2 has level up and loose material? Clarify the difference.
The loose bid item will be removed from Package 2

8. What are the Liquidated Damages? Do you need two different amounts? (Substantial and Final)

See revised Supplemental Conditions that explain the liquidated damages.

9. Will there be night and/or weekend work for Package 2?

The City may require night or weekend work on some projects within this contract. No
additional payment will be made for night or weekend work required by the City. In addition, it
will be up to the contractor to decide if night or weekend work will be required to complete the
list of streets in the allotted calendar days given in the contract. The contractor will not receive
additional compensation for night or weekend work.
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CITY OF SAN ANTONIO
Qﬁ P TRANSPORTATION & CAPITAL IMPROVEMENTS
Note: Addenda Acknowledgement Form for Addendum 2 is attached herein. This form must be
signed and submitted with the bid package.

RECEIPT OF ADDENDUM NUMBER(S) 2 IS HEREBY ACKNOWLEDGED FOR PLANS AND
SPECIFICATIONS FOR CONSTRUCTION OF THE 2016 ASPHALT OVERLAY CONTRACT
PACKAGE 2 - 23-01412

FOR WHICH BIDS WILL BE OPENED ON TUESDAY, October 6, 2015 AT 2:00 P.M.

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE
BID PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



